



MALTA RESOURCES AUTHORITY

**MRA/ENE/49/10/1**

6<sup>th</sup> January 2012

**TENDER FOR THE DEVELOPMENT AND MAINTENANCE OF A WEBSITE  
FOR THE RESI ITALY –MALTA PROJECT**

To whom it may concern:

**1. *Is there any specific budget allocated to this tender?***

The budget is not being disclosed

**2. *Given that it is mentioned that the design must be provided by 15th February - Is there any specific date when the tender award should be published?***

The following text:

“The website developer should provide the first design template for approval by the Contracting Authority and partners after 15 days after the signature of the contract and have ....”

shall replace:

“The website developer should provide the first design template for approval by the Contracting Authority and partners by the 15th February 2012 and have ...”

**3. *By “have the website on-line for access by partners within a week following written confirmation of the final approved design”, does it mean it has to be fully functional?***

- ***Given that the design is an important part of the website, one would need confirmation of design approval before work on the frontend can begin. 1 week in our opinion is a bit too short a time frame***

After reconsideration, the web-site should be on-line after 3 weeks following written confirmation by the Contracting Authority of the final approved design.